

| NAME OF BIDDER | Addenda Received | | | BASE BID AMOUNT | Bid Alternate Amount <i>(Add DDC system controls)</i> | Bid Bond |
|---------------------------------|------------------|---|---|-----------------|--|----------|
| | 1 | 2 | 3 | | | |
| Consensus Construction | ✓ | ✓ | ✓ | \$4,374,000 | \$30,000 | ✓ |
| Loveless Commercial Contracting | ✓ | ✓ | ✓ | \$4,008,280 | \$28,300 | ✓ |
| Construction Systems | ✓ | ✓ | ✓ | \$4,829,000 | \$45,100 | ✓ |
| Gilbert & Fields Construction | ✓ | ✓ | ✓ | \$4,324,906 | \$28,924 | ✓ |
| Construction Dynamics | ✓ | ✓ | ✓ | \$4,067,000 | \$27,000 | ✓ |
| BPM Construction | ✓ | ✓ | ✓ | \$3,980,000 | \$28,500 | ✓ |
| | | | | | | |
| | | | | | | |
| | | | | | | |